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United States Environmental
Protection Agency
Washington, DC 20460

Interagency Agreement/
Amendment

Part 1 - General Information

1. EPA IA Identification Number
DW-96-95784101 - 1

2. Funding Location
by Region EPA R2

3. Other Agency IA ID Number (if known) 4. Awarding Office

IASSC West

5. Type of Action
Augmentation: Increase

6. IA Specialist:
Yvette Downs

206-553-6321
Downs.Yvette@epa.gov

7. Name and Address of EPA Organi
US Environmental Protection Agency
IASSC West

zation

1200 Sixth Avenue, Suite 900, OMP-145

Seattle, WA 98101

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

9. DUNS: 029128894

10. BETC: DISB

11. DUNS: DOD964126 |12- BETC: COLL

13. Project Title and Description

Remedial Action Activities at the Rockaway Borough Wellfield OU4 Superfund Site

The USACE will assist with implementation of the Operable Unit Four (OU4) Remedial Action (RA) at the Rockaway Borough Wellfield Superfund site,
Rockaway Borough, Morris County, New Jersey (EPA ID: NJD980654115).

This amendment increases Federal funding by $100,000, changes IA Specialist to Yvette Downs and updates all Terms and Conditions.

14. EPA Project Officer (Name, Address, Telephone Number)

Justin Gottesman

290 Broadway (ERRD/PSB/CMS)
New York, NY 10007-1866
212-637-4303

E-Mail: gottesman.justin@epa.gov
FAX: 212-637-3083

15. Other Agency Project Officer (Name, Address, Telephone)
Marvene Seaman

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

402-697-2425

E-Mail: Marvene.L.Seaman@usace.army.mil

FAX: 402-697-2613

16. Project Period: 07/23/2010 to 06/30/2015

17. Budget Period: 07/23/2010 to 06/30/2015

18. Scope of Work (See Attachment)

SCOPE OF WORK REMAINS THE SAME

Indirect charges are based on Personnel and Fringe Benefits.
The EPA RPM is Brian Quinn, and he can be reached at 212-637-4393.

19. Employer/Tax ID No. 520852695

[20. CAGE No: 347A4

[21. ALC: 68-01-0727

22. Statutory Authority for Transfer of Funds and Interagency Agreement
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

23. Other Agency Type
Federal Agency

24. Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable)

Previous Funding This Action Amended Total
Revise Reimbursable (in-house) 74,488 15,000 89,488
Direct Fund Cite (contractor) 100,000 85,000 185,000
Total 174,488 100,000 274,488
Funds Previous Amount Amount This Action Total Amount
25. EPA Amount $174,488 $100,000 $274,488
26. EPA In-Kind Amount $0
27. Other Agency Amount $0 $0
28. Other Agency In-Kind Amount $0
29. Total Project Cost $174,488 $100,000 $274,488
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class | Site/Project | Cost Org | Ob/De-Ob Amt
68-68X8145| 122AHE0042 11 TR1 2ADOR 303DD2 2506 0281RA04 C002 100,000
100,000

EPA Form 1610-1 (Rev. 11-09). Previous editions are obsolete.
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Part Il - Approved Budget

EPA IAG Identification No. DW-96-95784101 - 1

Page 2

EPA IAG Identification Number
DW-96-95784101 - 1

(EPA Share 100.00 %)
(Other Agency Share 0.00 %)

31. Budget Categories Itemization of Itemization of This In-Kind Itemization of Itemization of Total
All Previous Actions Action This Action Project Cost to Date
(a) Personnel $27,471 $32,856
(b) Fringe Benefits $15,109 $17,963
(c) Travel $1,000 $1,000
(d) Equipment $0 $0
(e) Supplies $0 $0
(f) Procurement / Assistance $100,000 $185,000
(g) Construction $0 $0
(h) Other $2,443 $3,643
(i) Total Direct Charges $146,023 $0 $240,462
() Indirect Costs: $28,465 $34,026
Charged - Amount
Rate: 67.5%
Base: $8,239.00
Not Charged:
Funds-Out: Not charged by Other Agency
Estimate by other Agency
Amount $
(k) Total $174,488 $100,000 $0 $274,488

32. How was the IDC Base calculated?

33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? L | ves] No
(Identify all equipment costing $1,000 or more)

34. Are any of these funds being used on extramural agreements?

@ YesD No

Type of Extramural Agreement

Contract

Contractor/Recipient Name (if

Total Extramural Amount Under This Project

Percent Funded by EPA (if known)

known)
Unknown 185000 100
Total $ 185,000.00
Part Ill - Funding Methods and Billing Instructions
35 (Note: EPA Agency Location Code (ALC) - 68010727)

<] Disbursement Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management

Office, Cincinnati, OH 45268-7002:

X Repayment

<] Monthly

L] Quarterly

[] Upon Completion of Work

[ ] Advance

Only available for use by Federal agencies on working capital fund or with appropriate justification of need for this
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati, OH 45268-7002.

D Allocation Transfer-Out

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior approval
by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdqtrs. Forward
appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division, PM-226F, EPA,

Washington, DC 20460.

36._| Reimbursement Agreement
|| Allocation Transfer-In

D Repayment

D Advance

Other Agency's Billing Address (include ALC or Station Symbol Number)

Other Agency's Billing Instructions and Frequency

EPA Form 1610-1 (Rev. 11-09). Previous editions are obsolete




EPA IAG Identification No.DW-96-95784101 - 1 Page 3

Part IV - Acceptance Conditions EPA Identification Number
DW-96-95784101 - 1

37. Terms and Conditions, when included, are located at the end of the 1610-1, or as an attachment.

Part V - Offer and Acceptance
Note: A) For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants
and IA Management Division for Headquarters agreements or to the appropriate EPA Regional IA administration office within 3 calendar weeks after receipt or
within any extension of time that may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after acceptance
signature.

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter the
agreement/amendment, shall void the agreement/amendment.

B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to the appropriate EPA IA administration office for signature on behalf of the EPA. EPA will
return one original copy after acceptance returned to the other agency after acceptance.

EPA IA Administration Office (for administrative assistance) EPA Program Office (for technical assistance)
38. Organization/Address 39. Organization/Address
U.S. Environmental Protection Agency US Environmental Protection Agency
IASSC West R2 - Region 2
1200 Sixth Avenue, Suite 900, OMP-145
Seattle, WA 98101 290 Broadway
New York, NY 10007-1866

Award Official on Behalf of the Environment Protection Agency

40. Digital signature applied by EPA Award Official | Armina K. Nolan - Manager - Grants and Interagency Agreements Unit Date
06/26/2012

Authorizing Official on Behalf of the Other Agency

41. Signature Typed Name and Title Date

EPA Form 1610-1 (Rev. 11-09) Previous editions are obsolete.



DW-96-95784101 - 1 Page 4
IA Terms and Conditions

The Following Terms and Conditions are Hereby Updated:
USACE Special Terms and Conditions - updated March 2012

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities
contained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties all government costs incurred
during a response action. In order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site — and activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll — timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

- Travel — travel authorizations (including purpose of trip), local travel vouchers, traveler’s
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle bills,
appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by
providing a copy of the accomplished Standard Form (SF) 1166 “Voucher and Schedule of
Payment” or equivalent.

- Contractor Services — copies of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalent.

- Supplies and Equipment — EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs not included in the above categories.
b. Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this IA, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAO principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements



a. EPA regions and staff who are developing the IA should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. EPA will use these reports as a tool to monitor site
activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports will follow recommendations
provided in EPA’s March 2008 OSRTI guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimally contain the following:

A cover letter which includes the Site Name and IA Number.

- Summary of work performed for current period.
- Estimate of the percentage of the project completed.

- Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown.

- Summaries of all change orders and claims made on contracts during the reporting period.

- Summaries of all contacts with representatives of the local community, public interest groups, or
State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period.

- Projected work for the next reporting period.

Copy of the SF 1080 billings statement clearly marked “copy”.

¢. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) to the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and IA number. The USACE will follow the
procedures contained in EPA’'s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings. The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager. If
EPA detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior to their final contract payment. If the duration of
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or
furnished to USACE with EPA funds.

3. Cost Recovery
In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of

Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation



to provided in less than thirty days. If additional time is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for
obtaining necessary site-specific accounting information and documentation.

4. Cost Collection Upon Cancellation

If EPA cancels the IA, the USACE is authorized to collect costs incurred prior to cancellation of the IA
plus termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require all
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation
as described above.

6. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection, as
deemed necessary, to ensure all activities identified in the statement of work have been implemented. At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the |A closeout
process.

8. Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is

contingent upon receipt of a USACE certified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by
the EPA Regional Program Office.

10. Procurement
If this 1A includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance

of a contract solicitation, request for proposals under an existing contract or issuing a task order under an
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into



the contract and that the statement of work is within the scope of this IA.
11. Equipment Disposition

EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the IA and receive fair-market value for any property
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA's policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs
be awarded to business concerns or other organizations owned or controlled by socially and
economically disadvantaged individuals, including historically Black colleges and universities and women.
In accordance with CERCLA, as amended (P.L. 99-499), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts. This includes but is not limited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to

comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women'’s Business
Enterprises (WBES) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631

et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next
Generation (FPDS-NG)," which is available at: https://www.fpds.gov/fpdsng_cms/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

c. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers.
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 — 45675;
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated
contracts and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this IA have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the



information as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA
review. EPA’s Office of General Counsel or Office of Regional Counsel will then decide whether the CBI
claim is valid. If EPA determines that the information is CBI, USACE and EPA cannot release that
information under the Freedom of Information Act (FOIA). If USACE or EPA did not ask the private
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request,
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify
any CBI. If any questions arise regarding whether or not information is releasable under FOIA, USACE
and EPA staff should request that the EPA Project Officer managing the 1A contact EPA’s Office of
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the IA, EPA should submit an IA
Amendment Form as soon as the change occurs.

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the IA during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the IA. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall
be stated in writing by each party and presented to the other party for consideration. If agreement or
interpretation is not reached within 30 days, the parties shall forward the written presentation of the
disagreement to respective higher officials for appropriate resolution.

If a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions
provided in the Treasury Financial Manual (TFM) Volume |, Part 2, Chapter 4700, Appendix 10, available
at http://www.fms.treas.gov/tfm/index.html.

If USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this IA, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the IA for resolution,
and EPA regional or headquarters staff may sequentially elevate the matter to the Director of EPA’s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the IA for resolution.

15. Quality Assurance

If this IA involves the collection, generation, or use of environmental data or information, then a Quality
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies, guidelines, SOPs, etc.
Within these broad QM/QA guidelines, specific requirements for a given project will be detailed in the
Statement of Work (SOW) as an attachment to each IA. If mutually agreed, QMPs may address multiple
projects and be submitted periodically, rather than project specifically. The USACE is responsible for
reviewing and approving any contractor work for consistency with these QA requirements. Any guidance
referenced herein will be superseded by updates or new Requirements/Guidance as they become
available. EPA may perform periodic Quality System and/or project-related assessments. The most
recent QMP and QAPP Guidance and Requirements can be found at:



http://www.epa.gov/fedfac/documents/qualityassurance.htm and with QMP guidelines found under
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as “Part 1. UFP QAPP
Manual” and also at Part 2A, Part 2A(e), and Part 2B.

16. Lab Certification Requirements

Itis It is required that any environmental laboratory utilized by the USACE shall be currently certified or
accredited for the matrix and analysis which are to be conducted for any work performed pursuant to this
IA, by one of the following accreditation/certification programs: National Environmental Laboratory
Accreditation Program (NELAP), American Association for Laboratory Accreditation (AALA), a current
certification issued by a program conducted, or approved, by a State and acceptable to USEPA, or the
contracted laboratory is currently participating in the USEPA Contract Laboratory Program.

17. Electronic Data Deliverables

When conducting work for Region 2, USACE will provide electronic submittal of sampling and geologic
data in accordance with R2 policies, guidelines, and formats. The R2 Electronic Data Deliverable (EDD)
is a standardized format for all submittals. The USACE is responsible for reviewing and approving any
USACE contractor work for consistency with R2 EDD requirements. The R2 EDD Guidance and
Requirements includes instruction manuals and data submission and validation files. The most recent
EDD Guidance and Requirements can be found at: http://www.epa.gov/region02/superfund/medd.htm.

18. Green Remediation Requirements

The USACE shall shall use technologies and practices that are sustainable in accordance with EPA
Region 2 Clean and Green policy (March 2009) found at http://epa.gov/region2/superfund/green
remediation/. At the direction of the EPA RPM or EPA Project Officer, the USACE shall incorporate
requirements for the appropriate practices into the terms of its contracts consistent with the EPA Region 2
Clean and Green policy. The USACE shall report monthly on the use of these technologies and practices,
including the associated quantities of materials reduced, reused, or recycled as a direct result of these
practices, for all remedial activities conducted under this IA within its monthly status report submission.

19. Sufficient Progress

EPA expressly reserves the right to terminate the IA for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA will
measure sufficient progress by examining the performance required under the Statement of Work, the
time remaining for performance, and/or the availability of funds necessary to complete performance. In
exercising this right to terminate, EPA will follow the procedures for terminating the IA in Terms and
Conditions.

END OF DOCUMENT
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United States Environmental
Protection Agency
Washington, DC 20460

1. EPA 1A Identification Number
DW-86-85784101 - 1

2. Funding Location
by Region EPA R2

interagency Agreement/
Amendment

3. Other Agency [A ID Number {if known) 4. Awarding Office

IASSC West

Part 1 - General Information

5. Type of Action
Augmentation: Increase

6. 1A Specialist:
Yvette Downs

206-553-6321
Downs.Yvette@epa.gov

US Environmental Protection Agency
IASSC West

Seattle, WA 98101

7. Mame and Address of EPA Organization

1200 Sixth Avenue, Suite 800, OMP-145

8. Name and Address of Other Agency
U.S. Army Corps of Engineers EM CX
1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

9. DUNS: 029128894

10. BETG: DISB

11. DUNS: DOD964126 {12_ BETC: COLL

13. Project Title and Description

Remedial Action Activities at the Rockaway Borough Wellfield OU4 Superfund Site

The USACE will assist with implementation of the Operable Unit Four (OU4) Remedial Action (RA) at the Rockaway Borough Weilfield Superfund site,
Rockaway Borough, Marris County, New Jersey (EPA 1D: NJD980654115).

This amendment increases Federal funding by $100,000, changes |A Specialist to Yvette Downs and updates all Terms and Conditions.

Justin Gottesman

290 Broadway (ERRD/PSB/CMS)
New York, NY 10007-1868
212-637-4303

E-Mail: gottesman justin@epa.gov
FAX: 212-637-3083

14. EPA Project Officer (Name, Address, Telephone Number)

15, Other Agency Project Officer (Name, Address, Teiephone)
Marvene Seaman

1616 Capitol Ave., Suite 9200 (CEHNC-CX-ES)

Omaha, NE 68102-9200

402-697-2425

E-Mail: Marvene L.Seaman@usace.army.mil

FAX: 402-697-2613

16. Project Period: 07/23/2010 to 06/30/2015

17. Budget Period: 07/23/2010 to 06/30/2015

18. Scope of Work {See Aftachment)

SCOPE OF WORK REMAINS THE SAME

Indirect charges are based on Personnel and Fringe Benefits.
The EPA RPM is Brian Quinn, and he can be reached at 212-637-4393.

19. Employer/Tax {D No. 520852695

| 20. CAGE No: 347A4

|21. ALC: 68-01-0727

22. Statutory Authority for Transfer of Funds and Interagency Agreement
CERCLA: Secs. 105(a)(4) & 115 and Executive Order 12580

23. Other Agency Type
Federal Agency

24, Revise Reimbursable Funds and Direct Fund Cites (only complete if applicable)

Previous Funding This Action Amended Total
Revise Reimbursable {in-house) 74,488 15,000 89,488
Direct Fund Cite (contractor) 100,000 85,000 185,000
Total 174,488 100,000 274,488
Funds Previous Amount Amount This Action Total Amount
25, EPA Amount $174,488 $100,000 $274,488
26. EPA in-Kind Amount 30
27. Other Agency Amount $0 $0
28. Other Agency In-Kind Amount $0
28. Total Project Cost $174,488 $100,000 $274,488
30. Fiscal Information
Treas. Symbol DCN FY Appropriation | Budget Org PRC Object Class | SitefProject | Cost Org | ObiDe-Ob Amt
68-68X8145 122AHEDD42 11 TR1 2ADOR 303DD2 2506 0281RAD4 €002 100,000
100,000

EPA Form 1610-1 (Rev. 11.09). Previous editions are obsolete.




Part [ - Approved Budget

EPA IAG Identification No. DW-96-95784101 - 1

Page 2
EPA IAG ldentification Number
DW-96-95784101 - 1

{EPA Share 100.00 %)
{Other Agency Share 0.00 %)

31. Budget Categories Itemization of Itemization of This In-Kind itemization of Itemization of Total
All Pravious Actions Action This Action Project Cost to Date
{a) Personnel 327,47 $5,385 $32,856
{b) Fringe Benefits $15,109 $2,854 $17,963
{c) Travel $1.000 $1,000
{d} Equipment %0 $0
(&) Supplies 50 $0
{f) Procurement / Assistance $100,000 $85,000 $185,000
{g} Construction 30 $0
{h) Other $2,443 $1,200 $3,643
(i) Total Direct Charges $146,023 $94,439 $0 $240,462
{i) Indirect Costs: $28,465 $5,561 $34,026
Charged - Amount
Rate: 87.5%
Base: $8,239.00
Not Charged:
Funds-Cut: Not charged by Other Agency
Estimate by other Agency
Amount $
(k) Total $174,488 $100,000 $0 $274.488

32. How was the IDC Base calculated?

33. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? L ves<] No
{Identify all equipment costing $1,000 or more)

34. Are any of these funds being used on extramural agreements?

L4 Yes| I No

Type of Extramural Agreement

Contract

Contractor/Recipient Name (if

Total Extramural Amount Under This Project

Percent Funded by EPA (if known)

known)
Unknown 185000 100
Total $ 185,000.00
Part ill - Funding Methods and Billing Instructions
35 {Note: EPA Agency Location Code (ALC) - 68010727)

[ Disbursement Agreement

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial Management
Office, Cincinnati, OH 45268-7002:

& Repayment

L] Quarterly

j Upon Completion of Work

E Advance

OCnly available for use by Federal agencies on working capital fund or with appropriate justification of need for this
type of payment method. Unexpended funds at completion of work will be returned to EPA. Quarterly cost reports
will be forwarded to the Financial Management Center, EPA, Cincinnati. OH 45268-7002.

"1 Allocation Transfer-Out

Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior approval
by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA Hdgtrs. Forward
appropriate reports to the Financial Reports and Analysis Branch, Financial Management Division, PM-226F, EPA,

Washington, DC 20460.

36, || Reimbursement Agreement
| Allocation Transfer-In

L Repayment

Other Agency's Billing Address (include ALC or Station Symbol Number)

Other Agency's Billing Instructions and Frequency

EPA Form 1810-1 {Rev. 11-09). Previous editions are obsolete
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Part IV - Acceptance Conditions EPA Identification Number
DW-96-95784101 - 1

37. Terms and Conditions, when inciuded, are located at the end of the 1610-1, or as an attachment.

Part V - Offer and Acceptance
Note: A) For Fund-out actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the Grants
and 1A Management Division for Headquarters agreements or to the appropriate EPA Regional IA adminisfration office within 3 calendar weeks after receipt or
within any extension of time that may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 26 after acceptance
signature.

Failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any change to the
agreement/amendment by the other agency after the document is signed by the EPA Award Official, which the Award Official determines to materially alter the
agreement/amendment, shall void the agreement/amendment.

B) For Funds-In actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program office for
signature. The agreements/amendments will then be forwarded to the appropriate EPA 1A administration office for signature on behalf of the EPA. EPA will
return one original copy after acceptance returned to the other agency after acceptance.

EPA IA Administration Office {for administrative assistance) EPA Program Office (for technical assistance)
38. Organization/Address 39. Organization/Address
U.S. Environmental Protection Agency US Environmental Protection Agency
IASSC West R2 - Region 2
1200 Sixth Avenue, Suite 900, OMP-145
Seattle, WA 98101 290 Broadway
New York, NY 10007-1866

Award Official on Behalf of the Environment Protection Agency

40. Digital signature applied by EPA Award Qfficial | Armina K. Nolan ~ Manager - Grants and Interagency Agreements Unit Date
06/26/2012

Authorizing Official on Behalf of the Other Agency

41. Signature jy Typed Name and Title Date

ol & Nojad Jeegn T, odbod Dugdy Dided g}wr&%a&% Mopach Gj"z_éf_fzm,

EPA Form 1610-1 (Rev. 1& -0} F’revio{ss editions are obsolete.
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IA Terms and Conditions

The Following Terms and Conditions are Hereby Updated:
USACE Special Terms and Conditions - updated March 2012

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities
contained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal
Agencies” (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current information on
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition,
CERCLA, as amended, authorizes EPA to recover from responsible parties ail government costs incurred
during a response action. in order to help assure oversight and successful recovery of CERCLA funds,
both USACE and EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site — and activity-specific cost documentation. The USACE will organize
and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements,
evidence of payment, audit reports) as follows:

a. Direct Costs

- Payroll - timesheets or timecards to support hours charged to a particular site, including the
signature of the employee and/or the employee’s supervisor.

- Travel — travel authorizations (including purpose of trip), local travel vouchers, traveler's
reimbursement vouchers, carrier bills (including airline tickets), government owned vehicle bills,
appropriate receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by
providing a copy of the accomplished Standard Form (SF) 1168 “Voucher and Schedule of
Payment” or equivalent.

- Contractor Services — copies of contracts, requests for proposals (RFPs), detailed evaluations of
contractor bids, contractor invoices, USACE project officer approvals of invoices, and proof of
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or
equivalent.

- Supplies and Equipment — EPA authorizations to purchase non-expendable property of $1,000 or
more, vendor invoices, proof of payment, and hourly records of equipment use, when applicable.

- Any other direct costs not included in the above categories.
b. Indirect Costs

if indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of
indirect costs charged to a site will be retained by the USACE.

Under this IA, the USACE certifies: 1) that any indirect costs included in billings to EPA represent, in
accordance with GAQ principles, indirect costs that would not have been otherwise incurred by the
USACE, or 2) that explicit Congressional authority exists for charging other than incremental costs of
performance.

2. Reporting Requirements



a. EPA regions and staff who are developing the IA should consider the anticipated project scope,
schedule and costs, and discuss with the performing agency the appropriate level of detail for monthly
reports, and agree on the content and format. ERPA will use these reports as a tool to monitor site
activities.

b. The USACE will provide monthly progress reports to the EPA Project Officer and to the EPA Remedial
Project Manager. The format and contents for monthly progress reports wili follow recommendations
provided in EPA’s March 2008 OSRT! guidance memorandum entitled: “Monthly Project Reporting for
Superfund Interagency Agreements to the U.S. Army Corps of Engineers”. The monthly progress reports
should minimally contain the following:

- A cover letter which includes the Site Name and IA Number.
- Summary of work performed for current period.
- Estimate of the percentage of the project completed.

Accounting of funds expended during the reporting period and on the project to date, which
includes budget category cost breakdown.

- Summaries of ali change orders and claims made on contracts during the reporting period.

- Summaries of all contacts with representatives of the local community, public interest groups, or
State government during the reporting period.

- Summaries of all problems or potential problems encountering during the reporting period.
- Projected work for the next reporting period.
- Copy of the SF 1080 billings statement clearly marked “copy”.

¢. The USACE will submit a complete and signed Request for Reimbursement (SF-1080) {o the EPA
Financial Management Center, Cincinnati (CFMC), containing, as appropriate, USACE cost by budget
category identified by site, site-specific account number, and IA number. The USACE will follow the
procedures contained in EPA’s OERR Directive, Memorandum 9295.2-04 entitled “EPA/U.S. Army Corps
of Engineers Payment Process, Direct Cite Revised Reimbursement Methods” (available at the following
website: hitp.//www epa gov/superfund/cleanup/pdfs/rdra/payment.pdf). Upon receipt of the USACE
certified bills, CFMC processes payment to USACE. Payment will be made within 5 days of receipt and
without certification by the EPA Regional Program Office except for final billings. The USACE project
manager will provide one copy of the SF 1080 billings clearly marked “copy” with the monthly
status report to the EPA Project Officer and one copy to the EPA Remedial Project Manager. If
EPA detects any apparent discrepancies with the payment request, the problem should be discussed and
resolved with the USACE Project Manager. Any changes required to subsequent payment requests will
be documented in a memorandum from the EPA Project Officer to the USACE project manager.

d. The USACE will provide a final inventory of property, within one month of the end of the Interagency
Agreement performance period, describing the condition of each item. The USACE will require all
contractors to provide a final inventory of property prior o their final contract payment. If the duration of
the project is greater than one year, USACE will provide an annual inventory of all property acquired by or
furnished to USACE with EPA funds.

3. Cost Recovery
In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of

Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back
up documentation. In some cases, these requests from EPA or DOJ may require that this documentation


http://www.epa.gov/superfund/cleanup/pdfs/rdra/payment.pdf

to provided in less than thirty days. If additional time is required to comply with a request, the USACE will
negotiate with EPA or DOJ a schedule for responding. The USACE will provide EPA with a contact for
obtaining necessary site-specific accounting information and documentation.

4. Cost Collection Upon Cancellation

if EPA cancels the A, the USACE is authorized to collect costs incurred prior to cancellation of the |A
plus termination costs, up to the total payment amount provided for under the agreement.

5. Record Retention Requirements

The USACE will retain the documents describe in these “Special Conditions” for a minimum of thirty years
after submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission
from the authorized EPA official before disposing of any of the records. The USACE will require all
contractors entering into cost reimbursable type contracts to establish and maintain cost documentation
as described above,

8. Audits

a. Superfund cost documentation information must be available for audit or verification upon request of
authorized auditing agencies.

b. If an audit determines that any direct or indirect costs charged to EPA by the USACE are unallowable,
the USACE will notify EPA immediately following the release of the audit.

7. Final Inspection and Certification

The EPA Remedial Project Manager and Project Officer will participate in the final project inspection, as
deemed necessary, to ensure all activities identified in the statement of work have been implemented. At
project completion, the EPA Remedial Project Manager and Project Officer will review the final monthly
and financial reports provided by the performing agency. If appropriate, EPA will initiate the 1A closeout
process.

8. Financial Closeout

Within six months after completion of the projects/activities, the USACE will send a letter to EPA Regional
IA Coordinator stating that the project has been completed and give the total amount of funds utilized and
the amount of excess funds to be deobligated and returned to EPA.

9. Other EPA Involvement

a. If the Direct Fund Cite Method applies, payment by EPA to USACE contractors is contingent upon
receipt of a USACE certified payment request. Reimbursement to USACE for in-house costs is
contingent upon receipt of a USACE cettified reimbursement request (SF 1080).

b. If the Direct Fund Cite Method does not apply, reimbursement to USACE for all costs (contract and
in-house) is contingent upon receipt of a USACE certified reimbursement request (SF 1080).

c. Final project payments for specific contracts and in-house cost should be reviewed and approved by
the EPA Regional Program Office.

10. Procurement
If this IA includes assisted acquisitions, EPA will coordinate with the performing agency prior to issuance

of a contract solicitation, request for proposals under an existing contract or issuing a task order under an
existing contract, to ensure that any applicable agency-specific terms and conditions are incorporated into



the contract and that the statement of work is within the scope of this 1A
11. Equipment Disposition

EPA wilt hold title to all property acquired with Superfund monies. EPA will provide the USACE with
property disposition instructions upon termination of the |A and receive fair-market value for any property
disposed of or used for non-Superfund activities.

12. Minority Business Utilization

In accordance with Public Law 102-389, EPA’s policy requires, to the fullest extent possible, that at least
8% of its overall Federal funding for prime and subcontracts awarded in support of authorized programs
be awarded to business concerns or other organizations owned or controlled by socially and
economically disadvantaged individuals, including historically Black colleges and universities and women.
In accordance with CERCLA, as amended (P.L. 89-499), Section 105, any Federal agency awarding
contracts, grants, or cooperative agreements utilizing Superfund monies shall consider the availability of
minority contractors for participation in contracts. This includes but is not limited to: contracts,
subcontracts, SBA 8(a) awards and any subagreements.

Consistent with the above statutes and policy, the USACE agrees, in awarding contracts under this IA, to
comply with the utilization requirements for Minority Business Enterprises (MBEs) and Women’s Business
Enterprises (WBEs) set forth. USACE also agrees to comply with the Small Business Act, 15 U.S.C. 631
et seq and the annual Small Business goals it negotiated with the Small Business Administration (SBA).

All reporting on MBE/WBE and small business accomplishments will be accomplished through the
existing federal contracting reporting mechanism, currently the "Federal Procurement Data System, Next
Generation (FPDS-NG)," which is available at: https.//www . fpds.qovifpdsng cms/.

13. Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in
which scope of the project and/or progress is discussed,

b. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate.

¢. The USACE will have final authority for contract bids, shop drawings and contract modifications that
may occur/be prepared during the course of the contract (within contingency fund limitations).

d. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project.
Briefings will be monthly unless a different frequency is mutually agreed upon by both project managers.
Emphasis will be placed on project budget, expenditure rates, and schedule.

e. The USACE personnel and its contractors will have the appropriate safety training and be involved as
appropriate in a medical monitoring program as specified in 29 CFR Part 1910; 51 CFR 45663 — 45675;
and Section 125(e) of CERCLA, as amended.

f. All project deliverables will be reviewed by appropriate USACE and EPA personnel within 30 days
unless a different frequency is mutually agreed upon by both USACE and EPA Project Managers.
Shortened time frames may be appropriate in cases of expedited schedules.

g. Upon request, the USACE will, in a timely manner, submit to the EPA RPM all final negotiated
contracts and contract modifications with budget information.

h. Under situations where private contractors or subcontractors who are attempting to contract or are
under contract with USACE under this A have claimed some information as Confidential Business
Information (CBI), USACE will ensure that such private contractors or subcontractors mark the


https:/lwww.fpds.gov!fpdsng

information as CBI or similar claim of confidentially. The USACE will then inform EPA immediately in
writing when such a claim has been received, and forward the information marked CBI to EPA for EPA
review. EPA’s Office of General Counsel or Office of Regional Counsel will then decide whether the CBI
claim is valid. If EPA determines that the information is CBI, USACE and EPA cannot release that
information under the Freedom of Information Act (FOIA). if USACE or EPA did not ask the private
contractors or subcontractors to identify CBI in its document submittals, and there is a FOIA request,
USACE or EPA will have to go back to the private contractors or subcontractors and ask them to identify
any CBI. if any questions arise regarding whether or not information is releasable under FOIA, USACE
and EPA staff should request that the EPA Project Officer managing the 1A contact EPA’s Office of
General Counsel or Office of Regional Counsel, or the local EPA FOIA Officer, for assistance.

i. If the EPA Project Officer changes during the period of performance of the 1A, EPA should submit an 1A
Amendment Form as soon as the change occurs.

j. On an annual basis, EPA will conduct a performance feedback survey, fully coordinated with EPA, to
assess work assigned to USACE through the 1A during the calendar year. The purpose of this feedback
survey is to assess the performance of USACE in carrying out assigned Superfund work during the
calendar year. The survey includes survey questions that would be filled out by the RPM regarding
USACE performance under the |A. For any sites where an RPM provides a low rating of ‘1’ or ‘2’ for any
response to this feedback survey, USACE Headquarters will request that the USACE Project Manager
contact the RPM to discuss the reasons for that rating and work out how to best resolve the problems or
issues raised by the RPM.

14. Resolution of Disagreements

Should disagreements arise on the interpretation of the provisions of this agreement or amendments
and/or revisions thereto, that cannot be resolved at the operating level, the area(s) of disagreement shall
be stated in writing by each party and presented to the other party for consideration. If agreement or
interpretation is not reached within 30 days, the parties shall forward the written presentation of the
disagreement to respective higher officials for appropriate resolution.

if a dispute related to funding remains unresolved for more than 30 calendar days after the parties have
engaged in an escalation of the dispute, disputes will be resolved in accordance with instructions
provided in the Treasury Financial Manual (TFM) Volume |, Part 2, Chapter 4700, Appendix 10, available
at hitp://www .fms treas.gov/tfm/index.himl. ‘

i USACE and EPA cannot concur nor conditionally concur regarding any aspect of work associated with
EPA and USACE activities under this IA, such disputes shall be resolved at the lowest level possible
within EPA and USACE. In such instances, USACE district or division staff may sequentially elevate the
matter to the Commander of the USACE district or division office that is managing the A for resolution,
and EPA regional or headguarters staff may sequentially elevate the matter to the Director of EPA’s
Superfund or Waste Management Division with the EPA regional or headquarters office that is managing
the 1A for resolution.

15. Quality Assurance

if this 1A involves the collection, generation, or use of environmental data or information, then a Quality
Management Plan (QMP) and a Quality Assurance Project Plan (QAPP) must be developed and used in
accordance with existing Regional and National Program Office QA policies, guidelines, SOPs, etc.
Within these broad QM/QA guidelines, specific requirements for a given project will be detailed in the
Statement of Work (SOW) as an attachment to each A, If mutually agreed, QMPs may address multiple
projects and be submitted periodicaily, rather than project specifically. The USACE is responsible for
reviewing and approving any coniractor work for consistency with these QA requirements. Any guidance
referenced herein will be superseded by updates or new Requirements/Guidance as they become
available. EPA may perform periodic Quality System and/or project-related assessments. The most
recent QMP and QAPP Guidance and Requirements can be found at:


http://www.fms.treas.gov/tfm/index.html

hitp//www . epa.govifedfac/documents/qualityassurance htm and with QMP guidelines found under
“Uniform Federal Policy for Implementing Quality Systems” and QAPP guidelines as "Part 1: UFP QAPP
Manual” and also at Part 2A, Part 2A(e), and Part 2B.

16. Lab Certification Requirements

it is It is required that any environmental laboratory utilized by the USACE shall be currently certified or
accredited for the matrix and analysis which are o be conducted for any work performed pursuant to this
IA, by one of the following accreditation/certification programs: National Environmental Laboratory
Accreditation Program (NELAP), American Association for Laboratory Accreditation (AALA), a current
certification issued by a program conducted, or approved, by a State and acceptable to USEPA, or the
contracted laboratory is currently participating in the USEPA Contract Laboratory Program.

17. Electronic Data Deliverables

When conducting work for Region 2, USACE will provide electronic submittal of sampling and geologic
data in accordance with R2 policies, guidelines, and formats. The R2 Electronic Data Deliverable (EDD)
is a standardized format for all submittals. The USACE is responsible for reviewing and approving any
USACE contractor work for consistency with R2 EDD requirements. The R2 EDD Guidance and
Requirements includes instruction manuals and data submission and validation files. The most recent
EDD Guidance and Requirements can be found at: hitp:/Avww epa goviregion02/superfund/medd.him.

18. Green Remediation Requirements

The USACE shall shall use technologies and practices that are sustainable in accordance with EPA
Region 2 Clean and Green policy (March 2009) found at hitp://epa . goviregion2/superfund/green
remediation/. At the direction of the EPA RPM or EPA Project Officer, the USACE shall incorporate
requirements for the appropriate practices into the terms of its contracts consistent with the EPA Region 2
Clean and Green policy. The USACE shall report monthly on the use of these technologies and practices,
including the associated quantities of materials reduced, reused, or recycled as a direct result of these
practices, for all remedial activities conducted under this 1A within its monthly status report submission.

19. Sufficient Progress

EPA expressly reserves the right to terminate the IA for failure to make sufficient progress so as to
reasonably ensure completion of the project within the project period, including any extensions. EPA will
measure sufficient progress by examining the performance required under the Statement of Work, the
time remaining for performance, and/or the availability of funds necessary to complete performance. In
exercising this right to terminate, EPA will follow the procedures for terminating the 1A in Terms and
Conditions.

END OF DOCUMENT
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